DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
STATE/FEDERAL AID NO: ETEA-2007(11) CONTRACT TIME : 96 CALENDAR DAYS
CONTRACT DESCRIPTION RURAL (UNDER 5,000 POPULATION) PROJECT (S) ETEA-2007(11)
PROJECT TO INCLUDE PLACEMENT OF CONCRETE SIDEWALK,
INSTALLING CURB RAMPS, DRAINAGE AND SIGNAGE.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 12/04/09 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 456,946.98 132.4000% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 345,126.00 100.0000% 75.5287%
2 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 359,969.25 104.3008% 78.7770%
3 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 369,887.80 107.1747% 80.9476%
4 LARIMORE CONSTRUCTION, INC., 1490 E LEBANON RD, DOVER, DE, 19901 S 385,159.72 111.5997% 84.2898%
5 LEECO CONSTRUCTION, 401 MECO DR, WILMINGTON, DE, 19804 S 389, 786.50 112.9403% 85.3023%
6 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 397,825.00 115.2695% 87.0615%
7 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 431,373.30 124.9901% 94.4034%
8 BRIAN JOHNSON INC, 1724 DIXIE LINE RD, NEWARK, DE, 19702 S 435,082.00 126.0647% 95.2150%
9 REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701 S 459,301.00 133.0821% 100.5152%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO | CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i et
SECTION 0001 NEW BURTON ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 10000.00000 10000.00] 1000.00000 1000.00] 1000.00000 1000.00
CLEARING AND GRUBBING | | |
0020 202000 800.000 CY | 16.40544 13124.35] 5.00000 4000.00] 18.50000 14800.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 700.000 cCY | 15.73122 11011.85] 1.00000 700.00| 12.50000 8750.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209006 450.000 CY | 17.25704 7765.67| 8.00000 3600.00 | 19.20000 8640.00
BORROW, TYPE F | | |
0050 251501 1500.000 LF | 2.05395 3080.93| 2.00000 3000.00| 1.10000 1650.00
SILT FENCE | | |
0060 252001 1.000 EACH | 300.00000 300.00| 90.00000 90.00] 300.00000 300.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0070 252002 1.000 EACH | 200.00000 200.00 | 90.00000 90.00] 400.00000 400.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0080 302007 200.000 CY | 36.07475 7214.95] 50.00000 10000.00] 41.40000 8280.00
| | |

GRADED AGGREGATE BASE COURSE, TYPE B



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 302008 200.000 CY | 49.84987 9969.97| 30.00000 6000.00]| 41.40000 8280.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 401665 150.000 TON | 89.06140 13359.21| 64.00000 9600.00| 69.25000 10387.50
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401666 200.000 TON | 83.90572 16781.14| 55.00000 11000.00] 68.40000 13680.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401667 320.000 TON | 66.78627 21371.61] 55.00000 17600.00]| 68.40000 21888.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0130 612021 877.000 LF | 28.30924 24827.20] 40.00000 35080.00] 34.75000 30475.75
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0140 612022 20.000 LF | 45.00000 900.00] 40.00000 800.00] 48.35000 967.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0150 612529 600.000 LF | 3.57628 2145.77| 1.75000 1050.00]| 3.00000 1800.00
PIPE VIDEO INSPECTION | | |
0160 701010 700.000 LF | 18.62853 13039.97| 15.00000 10500.00] 17.00000 11900.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0170 701021 600.000 LF | 18.67143 11202.86| 15.00000 9000.00| 17.00000 10200.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0180 705001 7600.000 SF | 3.92276 29812.98| 6.00000 45600.00 | 3.25000 24700.00
P.C.C. SIDEWALK, 4" | | |
0190 705002 900.000 SF | 6.24335 5619.02| 7.00000 6300.00]| 4.00000 3600.00
P.C.C. SIDEWALK, 6" | | |
0200 705520 70.000 SF | 31.25655 2187.96| 25.00000 1750.00| 30.00000 2100.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0210 705525 50.000 SF | 12.89358 644.68] 15.00000 750.00] 8.50000 425.00
CURB RAMP, TYPE 1 | | |
0220 705526 550.000 SF | 13.86394 7625.17]| 15.00000 8250.00| 8.50000 4675.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0230 708051 7.000 EACH | 2278.60719 15950.25]| 1750.00000 12250.00]| 1925.00000 13475.00
DRAINAGE INLET, 34" X 24" | | |
0240 708057 1.000 EACH | 4000.00000 4000.00| 2800.00000 2800.00]| 3200.00000 3200.00
| | |

DRAINAGE INLET, 72" X 24"



INSTALLATION OR REMOVAL OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0250 708107 5.000 EACH | 3000.00000 15000.00]| 1500.00000 7500.00 | 2350.00000 11750.00
MANHOLE, ROUND | |
0260 720527 9000.000 EADY | 0.23995 2159.55] 0.20000 1800.00| 0.20000 1800.00
PLASTIC DRUMS | |
0270 727004 160.000 LF | 20.00000 3200.00] 30.00000 4800.00| 21.75000 3480.00
CHAIN-LINK FENCE, 6' HIGH | | |
0280 727012 2.000 EACH | 1600.00000 3200.00] 500.00000 1000.00| 800.00000 1600.00
VEHICULAR GATES | | |
0290 727013 1.000 EACH | 800.00000 800.00] 300.00000 300.00]| 350.00000 350.00
WALK GATES | | |
0300 732002 2200.000 SY | 6.28956 13837.03]| 5.00000 11000.00] 7.10000 15620.00
TOPSOIL, 6" DEPTH | | |
0310 734013 2200.000 SY | 0.51986 1143.69| 1.00000 2200.00] 0.33000 726.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0320 735531 2200.000 SY | 3.00000 6600.00| 1.00000 2200.00] 2.30000 5060.00
SOIL RETENTION BLANKET MULCH, TYPE 1 | |
0330 742501 2000.000 HOUR | 33.92000 67840.00| 33.92000 67840.00| 33.92000 67840.00
FLAGGER, KENT COUNTY, STATE | | |
0340 742515 200.000 HOUR | 49.18000 9836.00| 49.18000 9836.00| 49.18000 9836.00
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0350 743003 180.000 EADY | 20.42909 3677.24| 15.00000 2700.00] 20.00000 3600.00
ARROWPANELS, TYPE C | | |
0360 743501 360.000 EADY | 0.94898 341.63| 0.50000 180.00] 0.90000 324.00
WARNING LIGHTS , TYPE B | | |
0370 743504 20.000 EACH | 134.53769 2690.75]| 50.00000 1000.00| 130.00000 2600.00
WARNING SIGNS | |
0380 743507 1200.000 LFDY | 3.00000 3600.00] 0.25000 300.00]| 0.90000 1080.00
TEMPORARY BARRICADE, TYPE III | | |
0390 743525 1100.000 EADY | 1.58778 1746 .56 | 0.25000 275.00]| 1.00000 1100.00
TEMPORARY WARNING SIGNS | | |
0400 748015 800.000 SF | 4.83781 3870.25]| 7.00000 5600.00 ]| 7.00000 5600.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0410 748530 80.000 SF | 5.66004 452.80] 5.00000 400.00] 5.00000 400.00
REMOVAL OF PAVEMENT STRIPING | | |
0420 749687 10.000 EACH | 55.00000 550.00| 70.00000 700.00] 100.00000 1000.00
| | |
| | |

SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 749688 10.000 EACH | 55.00000 550.00 | 40.00000 400.00| 125.00000 1250.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | |
THAN OR EQUAL TO 6" DEPTH | | |
0440 750000 2.000 EACH | 128.43335 256.87| 100.00000 200.00 | 200.00000 400.00
ADJUST WATER VALVE BOXES | | |
0450 751000 1.000 EACH | 3000.00000 3000.00| 800.00000 800.00| 2200.00000 2200.00
ADJUST FIRE HYDRANTS | | |
0460 758000 160.000 SY | 15.83682 2533.89]| 20.00000 3200.00 | 13.00000 2080.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0470 762001 1300.000 LF | 1.95387 2540.03| 0.50000 650.00] 1.25000 1625.00
SAW CUTTING, HOT MIX | | |
0480 762002 50.000 LF | 7.70299 385.15| 0.70000 35.00] 3.50000 175.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0490 763000 LUMP | 22000.00000 22000.00| 9400.00000 9400.00 | 5000.00000 5000.00
INITIAL EXPENSE | |
0500 763500 LUMP | 33000.00000 33000.00| 5000.00000 5000.00 | 4400.00000 4400.00
MAINTENANCE OF TRAFFIC | | |
0510 763501 LUMP | 20000.00000 20000.00| 5000.00000 5000.00 | 3500.00000 3500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 456,946 .98 | $ 345,126.00]| $ 359,969.25
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 456,946 .98 | $ 345,126.00 | $ 359,969.25
DBE GOALS | 9 S| 9 S| S




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | LARIMORE CONSTRUCTION, INC. |LEECO CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 NEW BURTON ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 4255.00000 4255.00 | 9110.00000 9110.00| 2000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 202000 800.000 CY | 15.40000 12320.00]| 25.00000 20000.00| 20.00000 16000.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 700.000 CY | 2.78000 1946.00 | 12.60000 8820.00 | 20.00000 14000.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209006 450.000 CY | 12.08000 5436.00 | 24.00000 10800.00 | 23.00000 10350.00
BORROW, TYPE F | | |
0050 251501 1500.000 LF | 1.50000 2250.00 | 2.17000 3255.00 | 2.00000 3000.00
SILT FENCE | | |
0060 252001 1.000 EACH | 297.75000 297.75| 330.00000 330.00]| 150.00000 150.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0070 252002 1.000 EACH | 302.50000 302.50]| 400.00000 400.00] 175.00000 175.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0080 302007 200.000 CY | 38.30000 7660.00 | 43.00000 8600.00 | 27.00000 5400.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0090 302008 200.000 CY | 28.19000 5638.00 | 46.00000 9200.00 | 27.00000 5400.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 401665 150.000 TON | 87.50000 13125.00]| 99.60000 14940.00| 75.00000 11250.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401666 200.000 TON | 69.00000 13800.00| 79.85000 15970.00 | 75.00000 15000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401667 320.000 TON | 67.25000 21520.00| 59.75000 19120.00]| 71.00000 22720.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0130 612021 877.000 LF | 37.85000 33194.45] 25.36000 22240.72| 53.00000 46481.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0140 612022 20.000 LF | 51.50000 1030.00| 39.50000 790.00| 70.00000 1400.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0150 612529 600.000 LF | 4.07000 2442 .00 | 2.47000 1482.00| 1.75000 1050.00
| | |

PIPE VIDEO INSPECTION



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | LARIMORE CONSTRUCTION, INC. | LEECO CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 701010 700.000 LF | 16.30000 11410.00] 18.55000 12985.00| 20.00000 14000.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0170 701021 600.000 LF | 12.50000 7500.00 | 18.85000 11310.00] 14.50000 8700.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0180 705001 7600.000 SF | 5.35000 40660.00| 3.55000 26980.00| 4.00000 30400.00
P.C.C. SIDEWALK, 4" | | |
0190 705002 900.000 SF | 5.85000 5265.00| 4.52000 4068.00 | 4.90000 4410.00
P.C.C. SIDEWALK, 6" | | |
0200 705520 70.000 SF | 26.30000 1841.00| 12.40000 868.00] 30.00000 2100.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0210 705525 50.000 SF | 10.00000 500.00| 4.40000 220.00]| 8.50000 425.00
CURB RAMP, TYPE 1 | | |
0220 705526 550.000 SF | 8.00000 4400.00| 3.60000 1980.00| 8.00000 4400.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0230 708051 7.000 EACH | 2050.00000 14350.00]| 1000.00000 7000.00| 1443.50000 10104.50
DRAINAGE INLET, 34" X 24" | | |
0240 708057 1.000 EACH | 3225.00000 3225.00] 1072.00000 1072.00]| 3450.00000 3450.00
DRAINAGE INLET, 72" X 24" | | |
0250 708107 5.000 EACH | 2350.00000 11750.00] 850.00000 4250.00| 3200.00000 16000.00
MANHOLE, ROUND | |
0260 720527 9000.000 EADY | 0.10000 900.00] 0.21000 1890.00| 0.20000 1800.00
PLASTIC DRUMS | |
0270 727004 160.000 LF | 22.75000 3640.00]| 23.00000 3680.00]| 12.00000 1920.00
CHAIN-LINK FENCE, 6' HIGH | | |
0280 727012 2.000 EACH | 1230.00000 2460.00]| 670.00000 1340.00]| 1000.00000 2000.00
VEHICULAR GATES | | |
0290 727013 1.000 EACH | 605.00000 605.00] 260.00000 260.00| 500.00000 500.00
WALK GATES | | |
0300 732002 2200.000 SY | 6.45000 14190.00] 8.70000 19140.00] 7.95000 17490.00
TOPSOIL, 6" DEPTH | | |
0310 734013 2200.000 SY | 0.42000 924.00] 0.60000 1320.00]| 0.90000 1980.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0320 735531 2200.000 SY | 1.35000 2970.00]| 1.55000 3410.00] 1.00000 2200.00
SOIL RETENTION BLANKET MULCH, TYPE 1 | |
0330 742501 2000.000 HOUR | 33.92000 67840.00| 33.92000 67840.00| 33.92000 67840.00
| | |

FLAGGER, KENT COUNTY, STATE



MAINTENANCE OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | LARTMORE CONSTRUCTION, INC. | LEECO CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0340 742515 200.000 HOUR | 49.18000 9836.00] 49.18000 9836.00] 49.18000 9836.00
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0350 743003 180.000 EADY | 10.73000 1931.40] 22.10000 3978.00] 19.50000 3510.00
ARROWPANELS, TYPE C | | |
0360 743501 360.000 EADY | 1.00000 360.00| 0.90000 324.00| 0.80000 288.00
WARNING LIGHTS , TYPE B | | |
0370 743504 20.000 EACH | 175.00000 3500.00] 105.00000 2100.00] 1.15000 23.00
WARNING SIGNS | |
0380 743507 1200.000 LFDY | 0.10000 120.00] 1.05000 1260.00] 1.12000 1344.00
TEMPORARY BARRICADE, TYPE IIT | | |
0390 743525 1100.000 EADY | 1.00000 1100.00] 2.10000 2310.00] 1.10000 1210.00
TEMPORARY WARNING SIGNS | | |
0400 748015 800.000 SF | 7.00000 5600.00] 5.70000 4560.00] 10.00000 8000.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0410 748530 80.000 SF | 5.00000 400.00] 5.25000 420.00] 5.00000 400.00
REMOVAL OF PAVEMENT STRIPING | | |
0420 749687 10.000 EACH | 75.00000 750.00| 80.00000 800.00] 75.00000 750.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0430 749688 10.000 EACH | 18.85000 188.50] 110.00000 1100.00] 75.00000 750.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0440 750000 2.000 EACH | 225.00000 450.00] 240.00000 480.00] 175.00000 350.00
ADJUST WATER VALVE BOXES | | |
0450 751000 1.000 EACH | 900.00000 900.00] 700.00000 700.00| 2000.00000 2000.00
ADJUST FIRE HYDRANTS | | |
0460 758000 160.000 SY | 7.47000 1195.20] 14.60000 2336.00] 15.50000 2480.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0470 762001 1300.000 LF | 0.95000 1235.00] 1.90000 2470.00] 1.00000 1300.00
SAW CUTTING, HOT MIX | | |
0480 762002 50.000 LF | 3.50000 175.00] 10.00000 500.00| 5.00000 250.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0490 763000 LUMP | 7000.00000 7000.00| 17875.00000 17875.00 | 4000.00000 4000.00
INITIAL EXPENSE | | |
0500 763500 LUMP | 9000.00000 9000.00] 10480.00000 10480.00 | 4200.00000 4200.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/03/09

PAGE : 003 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC | LARTMORE CONSTRUCTION, INC. | LEECO CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0510 763501 LUMP | 6500.00000 6500.00] 8960.00000 8960.00| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 369,887.80| $ 385,159.72| $ 389,786.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 369,887.80| $ 385,159.72| $ 389,786.50
DBE GOALS | 9 % | 15 % | 9 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT S1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC |BRIAN JOHNSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 NEW BURTON ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 2500.00000 2500.00 | 3654.00000 3654.00 | 6000.00000 6000.00
CLEARING AND GRUBBING | | |
0020 202000 800.000 CY | 16.00000 12800.00 | 16.70000 13360.00]| 21.00000 16800.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 700.000 CY | 12.00000 8400.00 | 7.40000 5180.00 | 16.00000 11200.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209006 450.000 CY | 15.00000 6750.00 | 20.45000 9202.50| 24.00000 10800.00
BORROW, TYPE F | | |
0050 251501 1500.000 LF | 2.00000 3000.00| 2.55000 3825.00 | 1.50000 2250.00
SILT FENCE | | |
0060 252001 1.000 EACH | 110.00000 110.00] 222.00000 222.00| 250.00000 250.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0070 252002 1.000 EACH | 110.00000 110.00] 222.00000 222.00] 250.00000 250.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0080 302007 200.000 CY | 50.00000 10000.00| 52.60000 10520.00] 36.00000 7200.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0090 302008 200.000 CY | 50.00000 10000.00| 57.20000 11440.00] 40.00000 8000.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 401665 150.000 TON | 94.00000 14100.00]| 93.55000 14032.50] 110.00000 16500.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401666 200.000 TON | 90.00000 18000.00 | 79.00000 15800.00 | 108.00000 21600.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401667 320.000 TON | 88.00000 28160.00| 70.95000 22704.00| 90.00000 28800.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0130 612021 877.000 LF | 32.00000 28064.00| 32.20000 28239.40| 41.00000 35957.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0140 612022 20.000 LF | 38.00000 760.00| 67.35000 1347.00| 44.00000 880.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0150 612529 600.000 LF | 1.05000 630.00] 4.20000 2520.00 | 5.00000 3000.00
| | |

PIPE VIDEO INSPECTION



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC |BRIAN JOHNSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 701010 700.000 LF | 26.00000 18200.00]| 12.25000 8575.00| 15.50000 10850.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0170 701021 600.000 LF | 28.00000 16800.00]| 12.55000 7530.00 | 15.50000 9300.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0180 705001 7600.000 SF | 4.85000 36860.00] 3.75000 28500.00] 4.50000 34200.00
P.C.C. SIDEWALK, 4" | | |
0190 705002 900.000 SF | 6.65000 5985.00 | 4.65000 4185.00| 6.00000 5400.00
P.C.C. SIDEWALK, 6" | | |
0200 705520 70.000 SF | 28.00000 1960.00| 13.65000 955.50] 24.00000 1680.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0210 705525 50.000 SF | 15.00000 750.00] 17.45000 872.50] 13.00000 650.00
CURB RAMP, TYPE 1 | | |
0220 705526 550.000 SF | 15.00000 8250.00| 10.50000 5775.00| 14.00000 7700.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0230 708051 7.000 EACH | 1640.00000 11480.00] 1756.00000 12292.00]| 2000.00000 14000.00
DRAINAGE INLET, 34" X 24" | | |
0240 708057 1.000 EACH | 3050.00000 3050.00] 2280.00000 2280.00]| 3300.00000 3300.00
DRAINAGE INLET, 72" X 24" | | |
0250 708107 5.000 EACH | 1600.00000 8000.00| 2710.00000 13550.00]| 2100.00000 10500.00
MANHOLE, ROUND | |
0260 720527 9000.000 EADY | 0.15000 1350.00] 0.16000 1440.00]| 0.43000 3870.00
PLASTIC DRUMS | |
0270 727004 160.000 LF | 25.50000 4080.00| 23.90000 3824.00]| 24.00000 3840.00
CHAIN-LINK FENCE, 6' HIGH | | |
0280 727012 2.000 EACH | 1200.00000 2400.00]| 1123.00000 2246.00| 900.00000 1800.00
VEHICULAR GATES | | |
0290 727013 1.000 EACH | 540.00000 540.00| 515.00000 515.00]| 380.00000 380.00
WALK GATES | | |
0300 732002 2200.000 SY | 5.25000 11550.00] 5.30000 11660.00]| 6.00000 13200.00
TOPSOIL, 6" DEPTH | | |
0310 734013 2200.000 SY | 0.50000 1100.00]| 1.15000 2530.00]| 1.00000 2200.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0320 735531 2200.000 SY | 0.70000 1540.00| 2.10000 4620.00| 1.20000 2640.00
SOIL RETENTION BLANKET MULCH, TYPE 1 | |
0330 742501 2000.000 HOUR | 33.92000 67840.00| 33.92000 67840.00| 33.92000 67840.00
| | |

FLAGGER, KENT COUNTY, STATE



MAINTENANCE OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC |BRIAN JOHNSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0340 742515 200.000 HOUR | 49.18000 9836.00] 49.18000 9836.00] 49.18000 9836.00
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0350 743003 180.000 EADY | 15.00000 2700.00] 18.90000 3402.00] 16.00000 2880.00
ARROWPANELS, TYPE C | | |
0360 743501 360.000 EADY | 1.00000 360.00| 0.89000 320.40| 1.10000 396.00
WARNING LIGHTS , TYPE B | | |
0370 743504 20.000 EACH | 80.00000 1600.00| 131.00000 2620.00] 155.00000 3100.00
WARNING SIGNS | |
0380 743507 1200.000 LFDY | 1.00000 1200.00] 0.84000 1008.00| 1.00000 1200.00
TEMPORARY BARRICADE, TYPE IIT | | |
0390 743525 1100.000 EADY | 2.25000 2475.00] 3.15000 3465.00] 2.05000 2255.00
TEMPORARY WARNING SIGNS | | |
0400 748015 800.000 SF | 7.75000 6200.00] 7.35000 5880.00] 7.10000 5680.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0410 748530 80.000 SF | 5.50000 440.00] 5.25000 420.00] 5.10000 408.00
REMOVAL OF PAVEMENT STRIPING | | |
0420 749687 10.000 EACH | 65.00000 650.00] 86.00000 860.00] 77.00000 770.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0430 749688 10.000 EACH | 65.00000 650.00] 91.00000 910.00] 42.00000 420.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0440 750000 2.000 EACH | 200.00000 400.00] 260.00000 520.00| 175.00000 350.00
ADJUST WATER VALVE BOXES | | |
0450 751000 1.000 EACH | 2800.00000 2800.00] 1775.00000 1775.00] 1800.00000 1800.00
ADJUST FIRE HYDRANTS | | |
0460 758000 160.000 SY | 9.00000 1440.00] 25.95000 4152.00] 15.00000 2400.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0470 762001 1300.000 LF | 1.10000 1430.00] 2.33000 3029.00] 1.50000 1950.00
SAW CUTTING, HOT MIX | | |
0480 762002 50.000 LF | 8.00000 400.00] 9.95000 497.50] 6.00000 300.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0490 763000 LUMP | 7725.00000 7725.00] 30600.00000 30600.00] 10500.00000 10500.00
INITIAL EXPENSE | | |
0500 763500 LUMP | 8500.00000 8500.00] 24445.00000 24445.00| 10000.00000 10000.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/03/09

PAGE : 003 -12
TABULATION OF BIDS

FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT : Sl
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC |BRIAN JOHNSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0510 763501 LUMP | 3900.00000 3900.00] 16175.00000 16175.00| 18000.00000 18000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 397,825.00| $ 431,373.30] $ 435,082.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 397,825.00| $ 431,373.30] $ 435,082.00
DBE GOALS | 9 % 9 % 9 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 003 CONTRACT ID 27-200-06.01 COUNTIES KENT
LETTING DATE 11/10/09 DISTRICT S1
SET-ASIDE
I ( 9 ) I ( ) I ( )
|REYBOLD CONTRUCTION GROUP LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 NEW BURTON ROAD SIDEWALK IMPROVEMENTS
| | |
0010 201000 LUMP | 5450.00000 5450.00 | |
CLEARING AND GRUBBING | | |
0020 202000 800.000 CY | 24.50000 19600.00 | |
EXCAVATION AND EMBANKMENT | | |
0030 208000 700.000 CY | 19.00000 13300.00]| |
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209006 450.000 CY | 23.00000 10350.00| |
BORROW, TYPE F | | |
0050 251501 1500.000 LF | 2.45000 3675.00 | |
SILT FENCE | | |
0060 252001 1.000 EACH | 195.00000 195.00] |
INLET SEDIMENT CONTROL, CURB INLET | | |
0070 252002 1.000 EACH | 195.00000 195.00] |
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0080 302007 200.000 CY | 54.00000 10800.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0090 302008 200.000 CY | 61.50000 12300.00| |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0100 401665 150.000 TON | 77.50000 11625.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0110 401666 200.000 TON | 75.25000 15050.00 | |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0120 401667 320.000 TON | 73.00000 23360.00]| |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0130 612021 877.000 LF | 50.00000 43850.00 | |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0140 612022 20.000 LF | 62.50000 1250.00| |
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0150 612529 600.000 LF | 2.00000 1200.00| |
| | |

PIPE VIDEO INSPECTION



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/03/09
PAGE : 003 -14

FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT HENSHE
SET-ASIDE
I ( 9 ) ( ) ( )

|REYBOLD CONTRUCTION GROUP LL
LINE NO / ITEM CODE / ALT |

|
|
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ +_____________________________+_____________________________
0160 701010 700.000 LF | 16.50000 11550.00]|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | |
0170 701021 600.000 LF | 16.50000 9900.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | |
AND GUTTER, TYPE 2 | |
0180 705001 7600.000 SF | 5.00000 38000.00]
P.C.C. SIDEWALK, 4" | |
0190 705002 900.000 SF | 6.75000 6075.00]
P.C.C. SIDEWALK, 6" | |
0200 705520 70.000 SF | 24.00000 1680.00|
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | |
0210 705525 50.000 SF | 16.00000 800.00]
CURB RAMP, TYPE 1 | |
0220 705526 550.000 SF | 16.00000 8800.00|
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0230 708051 7.000 EACH | 2100.00000 14700.00 |
DRAINAGE INLET, 34" X 24" | |
0240 708057 1.000 EACH | 3380.00000 3380.00]
DRAINAGE INLET, 72" X 24" | |
0250 708107 5.000 EACH | 1800.00000 9000.00]
MANHOLE, ROUND | |
0260 720527 9000.000 EADY | 0.45000 4050.00]
PLASTIC DRUMS | |
0270 727004 160.000 LF | 25.00000 4000.00]
CHAIN-LINK FENCE, 6' HIGH | |
0280 727012 2.000 EACH | 1200.00000 2400.00]
VEHICULAR GATES | |
0290 727013 1.000 EACH | 490.00000 490.00]
WALK GATES | |
0300 732002 2200.000 sY | 7.00000 15400.00 |
TOPSOIL, 6" DEPTH | |
0310 734013 2200.000 sY | 1.10000 2420.00]
PERMANENT GRASS SEEDING, DRY GROUND | |
0320 735531 2200.000 sY | 2.10000 4620.00]
SOIL RETENTION BLANKET MULCH, TYPE 1 | |
0330 742501 2000.000 HOUR | 33.92000 67840.00 |
| |

FLAGGER, KENT COUNTY, STATE



MAINTENANCE OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/03/09
PAGE 003 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER 003 CONTRACT ID 27-200-06.01 COUNTIES KENT
LETTING DATE 11/10/09 DISTRICT S1
SET-ASIDE
I ( 9 ) I ( ) I ( )
|REYBOLD CONTRUCTION GROUP LL | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0340 742515 200.000 HOUR | 49.18000 9836.00] |
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0350 743003 180.000 EADY | 16.00000 2880.00] |
ARROWPANELS, TYPE C | | |
0360 743501 360.000 EADY | 1.00000 360.00| |
WARNING LIGHTS , TYPE B | | |
0370 743504 20.000 EACH | 163.50000 3270.00] |
WARNING SIGNS | |
0380 743507 1200.000 LFDY | 1.60000 1920.00] |
TEMPORARY BARRICADE, TYPE IIT | | |
0390 743525 1100.000 EADY | 2.20000 2420.00] |
TEMPORARY WARNING SIGNS | | |
0400 748015 800.000 SF | 7.50000 6000.00] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0410 748530 80.000 SF | 5.50000 440.00] |
REMOVAL OF PAVEMENT STRIPING | | |
0420 749687 10.000 EACH | 80.00000 800.00] |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0430 749688 10.000 EACH | 44.00000 440.00] |
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0440 750000 2.000 EACH | 300.00000 600.00] |
ADJUST WATER VALVE BOXES | | |
0450 751000 1.000 EACH | 1650.00000 1650.00] |
ADJUST FIRE HYDRANTS | | |
0460 758000 160.000 SY | 11.50000 1840.00] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0470 762001 1300.000 LF | 1.05000 1365.00] |
SAW CUTTING, HOT MIX | | |
0480 762002 50.000 LF | 6.50000 325.00| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0490 763000 LUMP | 16350.00000 16350.00| |
INITIAL EXPENSE | | |
0500 763500 LUMP | 19000.00000 19000.00| |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/03/09

PAGE : 003 -16
TABULATION OF BIDS

FINAL
CONTRACT TITLE : NEW BURTON ROAD SIDEWALK IMPROVEMENTS
CALL ORDER : 003 CONTRACT ID : 27-200-06.01 COUNTIES : KENT
LETTING DATE : 11/10/09 DISTRICT HENSHE
SET-ASIDE
9 ) ( ) ( )

( |
REYBOLD CONTRUCTION GROUP LL |
LINE NO / ITEM CODE / ALT |

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0510 763501 LUMP | 12500.00000 12500.00| |
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 459,301.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 459,301.00] $ 0.00] $

DBE GOALS | 9
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